
BID TAB FOR:  OCIT - Exchange St. Utility Relocation FILE NO.  2012-001-010  

BID DATE:  April 16, 2015 CODE:  51002-P15001

REF. ITEM    ENGINEER'S ESTIMATE 1. Kenmore Construction Co. 2. Lockhart Concrete

NO. NO. DESCRIPTION QTY. UNIT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

1 103.05 Contract Performance Bond (5% of Contract) 1 L.S. $30,000.00 $30,000.00 $10,000.00 $10,000.00 $19,000.00 $19,000.00
2 201 Clearing & Grubbing 1 L.S. $2,700.00 $2,700.00 $200.00 $200.00 $1,000.00 $1,000.00
3 202 Pavement Removed 475 S.Y. $8.00 $3,800.00 $15.00 $7,125.00 $5.00 $2,375.00
4 202 Ex. Parking Pay Station Removed & Reset 1 L.S. $600.00 $600.00 $1,200.00 $1,200.00 $2,000.00 $2,000.00
5 202 Utility Ductbank Removed (Electric) 235 L.F. $16.00 $3,760.00 $5.00 $1,175.00 $10.00 $2,350.00
6 202 Ex. Light Pole Removed & Reset, Complete 1 L.S. $550.00 $550.00 $4,700.00 $4,700.00 $1,000.00 $1,000.00
7 202 Ex. Concrete Parapet Wall Removed 1 L.S. $2,600.00 $2,600.00 $1.00 $1.00 $5,000.00 $5,000.00
8 202 Ex. Vault (MH-184) Removed, Complete 1 L.S. $5,700.00 $5,700.00 $3,000.00 $3,000.00 $2,000.00 $2,000.00
9 202 Ex. 16" Tee Removed w/ Spool Replacement, 1 L.S. $9,275.00 $9,275.00 $10,000.00 $10,000.00 $12,060.00 $12,060.00

10 202 Pipe Abandoned, 16" RICWIL Steam, Complete 47 L.F. $12.00 $564.00 $1.00 $47.00 $20.00 $940.00
11 202 Pipe Abandoned, 18" RICWIL Steam, Complete 63 L.F. $16.00 $1,008.00 $25.00 $1,575.00 $20.00 $1,260.00
12 202 Pipe Removed, 16" RICWIL Steam 72 L.F. $24.00 $1,728.00 $25.00 $1,800.00 $20.00 $1,440.00
13 202 Pipe Removed, 18" RICWIL Steam 68 L.F. $32.00 $2,176.00 $50.00 $3,400.00 $20.00 $1,360.00
14 203 Earthwork, Complete (Including Shoring, 1 L.S. $71,000.00 $71,000.00 $300,000.00 $300,000.00 $107,200.00 $107,200.00
15 207 Temporary Sediment & Erosion Control 1 L.S. $3,500.00 $3,500.00 $100.00 $100.00 $1,000.00 $1,000.00
16 448 Asphalt Concrete Pavement Restoration, Complete 400 S.Y. $130.00 $52,000.00 $75.00 $30,000.00 $45.00 $18,000.00
17 452 Concrete Pavement Restoration, Complete 60 S.Y. $250.00 $15,000.00 $65.00 $3,900.00 $70.00 $4,200.00
18 454 Concrete Parapet Wall Replaced 1 L.S. $7,200.00 $7,200.00 $1.00 $1.00 $7,000.00 $7,000.00
19 455 6"X18" Concrete Curb 7 L.F. $15.00 $105.00 $50.00 $350.00 $30.00 $210.00
20 456 6" Concrete Walk, Class C 96 S.F. $4.00 $384.00 $12.00 $1,152.00 $28.00 $2,688.00

21 461

Decorative Brick Walk on 6" Concrete, Class C, 

Complete 3 S.Y. $75.00 $225.00 $150.00 $450.00 $100.00 $300.00
22 552 4" Storm Sewer, As Per Plan, Complete 30 L.F. $50.00 $1,500.00 $280.00 $8,400.00 $20.00 $600.00
23 615 Traffic Maintenance 1 L.S. $50,000.00 $50,000.00 $30,000.00 $30,000.00 $94,000.00 $94,000.00
24 623 Construction Layout Stakes 1 L.S. $4,500.00 $4,500.00 $5,500.00 $5,500.00 $19,600.00 $19,600.00
25 624 Mobilization 1 L.S. $16,500.00 $16,500.00 $15,000.00 $15,000.00 $18,260.00 $18,260.00

26 202

3x4 Utility Ductbank Installed, Complete, As Per Plan 

(Electric) 1 L.S. $26,000.00 $26,000.00 $12,000.00 $12,000.00 $72,000.00 $72,000.00
27 659 Seeding & Mulching 177 S.Y. $3.00 $531.00 $1.00 $177.00 $2.00 $354.00
28 SPEC Prefab Pipe Material 1 L.S. $130,000.00 $130,000.00 $123,000.00 $123,000.00 $201,000.00 $201,000.00
29 SPEC Prefab Pipe Labor w/o Welds & Excavation 200 HOUR $75.00 $15,000.00 $1.00 $200.00 $100.00 $20,000.00
30 SPEC 16" Expansion Joint 1 L.S. $6,000.00 $6,000.00 $10,000.00 $10,000.00 $5,000.00 $5,000.00
31 SPEC Precast Vault w/ Castings 1 L.S. $11,500.00 $11,500.00 $40,000.00 $40,000.00 $13,400.00 $13,400.00
32 SPEC 16" HP Butterfly Valve 1 L.S. $15,000.00 $15,000.00 $20,000.00 $20,000.00 $22,780.00 $22,780.00
33 SPEC 16' BW Pipe 20 LF $148.00 $2,960.00 $100.00 $2,000.00 $120.00 $2,400.00
34 SPEC 16" BW Tee 1 EACH. $1,900.00 $1,900.00 $3,000.00 $3,000.00 $5,000.00 $5,000.00
35 SPEC 8" Temporary Bypass Piping 180 LF $190.00 $34,200.00 $50.00 $9,000.00 $95.00 $17,100.00
36 SPEC 16" Pipe Insulation 40 LF $40.00 $1,600.00 $20.00 $800.00 $150.00 $6,000.00
37 SPEC Vault Piping Supports 1 L.S. $5,000.00 $5,000.00 $3,500.00 $3,500.00 $13,400.00 $13,400.00
38 SPEC 16" Pipe Caps 5 EACH. $880.00 $4,400.00 $2,000.00 $10,000.00 $200.00 $1,000.00
39 SPEC 16" Welds/Prefab Joints 16 EACH. $1,800.00 $28,800.00 $50.00 $800.00 $150.00 $2,400.00
40 SPEC 18" Welds/Prefab Joints 4 EACH. $2,100.00 $8,400.00 $200.00 $800.00 $200.00 $800.00
41 SPEC Concrete Anchor Block 96 HOUR $75.00 $7,200.00 $1.00 $96.00 $20.00 $1,920.00
42 SPEC Staging 160 HOUR $75.00 $12,000.00 $1.00 $160.00 $50.00 $8,000.00
43 SPEC Drip Legs 2 EACH. $4,000.00 $8,000.00 $5,000.00 $10,000.00 $1,000.00 $2,000.00
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BID TAB FOR:  OCIT - Exchange St. Utility Relocation FILE NO.  2012-001-010  

BID DATE:  April 16, 2015 CODE:  51002-P15001

REF. ITEM    ENGINEER'S ESTIMATE 1. Kenmore Construction Co. 2. Lockhart Concrete

NO. NO. DESCRIPTION QTY. UNIT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

TOTAL CONSTRUCTION COSTS $604,866.00 $684,609.00 $719,397.00

+/- ENGINEER'S ESTIMATE +13.2% +18.9%
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ESTIMATE OF PROJECT COSTS  

PROJECT: OCIT UTILITY RELOCATIONS March, 2015

CODE NUMBER:

FILE NUMBER:

BID DATE:

PRELIMINARY ESTIMATE of cost for the improvement of OCIT Utility Relocations

                                                                                                 

COMMON CITY UTILITIES CITY FULL DEPTH

REF. ITEM DESCRIPTION QUAN. UNITS PRICE AMOUNT SPLIT ITEMS WCF SCF SLA FIRST ENERGY SBC TIME-WARNER SPECIAL RECONSTRUCTION

103.05 Contract Performance Bond (5% of Contract) 1 L.S. $30,000.00 $30,000.00 $30,000.00 

201 Clearing & Grubbing 1 L.S. $2,700.00 $2,700.00 

202 Pavement Removed 475 S.Y. $8.00 $3,800.00 

202 Ex. Parking Pay Station Removed & Reset 1 L.S. $600.00 $600.00 

202 Utility Ductbank Removed (Electric) 235 L.F. $16.00 $3,760.00 

202 Ex. Light Pole Removed & Reset, Complete 1 L.S. $550.00 $550.00 

202 Ex. Concrete Parapet Wall Removed 1 L.S. $2,600.00 $2,600.00 

202 Ex. Vault (MH-184) Removed, Complete 1 L.S. $5,700.00 $5,700.00 

202 Ex. 16" Tee Removed w/ Spool Replacement, Complete 1 L.S. $9,275.00 $9,275.00 

202 Pipe Abandoned, 16" RICWIL Steam, Complete 47 L.F. $12.00 $564.00 

202 Pipe Abandoned, 18" RICWIL Steam, Complete 63 L.F. $16.00 $1,008.00 

202 Pipe Removed, 16" RICWIL Steam 72 L.F. $24.00 $1,728.00 

202 Pipe Removed, 18" RICWIL Steam 68 L.F. $32.00 $2,176.00 

203 Earthwork, Complete (Including Shoring, Embankment, & LSM Backfill Construction) 1 L.S. $71,000.00 $71,000.00 

207 Temporary Sediment & Erosion Control 1 L.S. $3,500.00 $3,500.00 

448 Asphalt Concrete Pavement Restoration, Complete 400 S.Y. $130.00 $52,000.00 

452 Concrete Pavement Restoration, Complete 60 S.Y. $250.00 $15,000.00 

454 Concrete Parapet Wall Replaced 1 L.S. $7,200.00 $7,200.00 

455 6"X18" Concrete Curb 7 L.F. $15.00 $105.00 

456 6" Concrete Walk, Class C 96 S.F. $4.00 $384.00 

461 Decorative Brick Walk on 6" Concrete, Class C, Complete 3 S.Y. $75.00 $225.00 

552 4" Storm Sewer, As Per Plan, Complete 30 L.F. $50.00 $1,500.00 

615 Traffic Maintenance 1 L.S. $50,000.00 $50,000.00 

623 Construction Layout Stakes 1 L.S. $4,500.00 $4,500.00 

624 Mobilization 1 L.S. $16,500.00 $16,500.00 

202 3x4 Utility Ductbank Installed, Complete, As Per Plan (Electric) 1 L.S. $26,000.00 $26,000.00 

659 Seeding & Mulching 177 S.Y. $3.00 $531.00 

SPEC Prefab Pipe Material 1 L.S. $130,000.00 $130,000.00 

SPEC Prefab Pipe Labor w/o Welds & Excavation 200 HOUR $75.00 $15,000.00 

SPEC 16" Expansion Joint 1 L.S. $6,000.00 $6,000.00 

SPEC Precast Vault w/ Castings 1 L.S. $11,500.00 $11,500.00 

SPEC 16" HP Butterfly Valve 1 L.S. $15,000.00 $15,000.00 

SPEC 16' BW Pipe 20 LF $148.00 $2,960.00 

SPEC 16" BW Tee 1 EACH. $1,900.00 $1,900.00 

SPEC 8" Temporary Bypass Piping 180 LF $190.00 $34,200.00 

SPEC 16" Pipe Insulation 40 LF $40.00 $1,600.00 

SPEC Vault Piping Supports 1 L.S. $5,000.00 $5,000.00 

SPEC 16" Pipe Caps 5 EACH. $880.00 $4,400.00 

SPEC 16" Welds/Prefab Joints 16 EACH. $1,800.00 $28,800.00 

SPEC 18" Welds/Prefab Joints 4 EACH. $2,100.00 $8,400.00 

SPEC Concrete Anchor Block 96 HOUR $75.00 $7,200.00 

SPEC Staging 160 HOUR $75.00 $12,000.00 

SPEC Drip Legs 2 EACH. $4,000.00 $8,000.00 

Totals  $30,000.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 

Prorated Common Items $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 

Total Estimated Construction Cost $604,866.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 

  

PROPERTY'S PORTION

1995 RATE SCHEDULE OF ASSESSMENTS

Paving 0.00 L.F. $26.50 $0.00 

     Charitable Use 0.00 L.F. $13.25 $0.00 

Sidewalks 0.00 L.F. $13.50 $0.00 

Curbs 0.00 L.F. $10.75 $0.00 

Drive Approaches 0 S.F. $1.90 $0.00 

Drain Pipe 0 Each $20.00 $0.00 

Storm Sewer 0.00 L.F. $22.00 $0.00 

Storm Laterals 0 EACH $550.00 $0.00 

Sanitary Sewer 0.00 L.F. $22.00 $0.00 

Sanitary House Laterals 0 Each $550.00 $0.00 

Water Mains 0.00 L.F. $24.00 $0.00 

Water Mains (per 53.04(k)) 0.00 L.F. $10.50 $0.00 

Water Service Connections 0 Each $580.00 $0.00 

Resurfacing  

     Residential 0.00 L.F. $6.65 $0.00 

     Arterial/Collector 0.00 L.F. $7.00 $0.00 

          Residential Use 0.00 L.F. $3.50 $0.00 

          Charitable Use 0.00 L.F. $3.50 $0.00 

Full Depth Reconstruction $0.00  50% $0.00 

Total Estimated Property's Portion $0.00 

AKRON FUNDING SOURCES

WATER CAPITAL FUND

Estimated Construction Cost $0.00 

Engineering and Inspection (20%) $0.00 

Direct Purchase of Water Main by DBE $0.00 

Total Water Capital Fund $0.00 

SEWER CAPITAL FUND

Estimated Construction Cost $0.00 

Engineering and Inspection (20%) $0.00 

Less Assessments for Sanitary Sewers $0.00 

Less Assessments for Sanitary Laterals $0.00 

Total Sewer Capital Fund $0.00 

STREET LIGHT FUND

Estimated Construction Cost $0.00 

Engineering and Inspection (20%) $0.00 

Total Street Light Fund $0.00 

PROJECT COST SUMMARY

Total Estimated Construction Cost $604,866.00 

Engineering and Construction Inspection (20%) $120,973.20 

Right-of-Way Acquisition $50,000.00 

Water Main Purchase by DBE

6" Water Main 0 L.F.  @ $40.00 $0.00 

8" Water Main 0 L.F.  @ $55.00 $0.00 

12" Water Main 0 L.F.  @ $70.00 $0.00 

16" Water Main 0 L.F.  @ $85.00 $0.00 

Total $0.00 $0.00 

Interest on Note (14%) $0.00 @ 8% (2 Years at 4%) $0.00 

Equalization Board $105.00 

Advertising $2,000.00 

Judicial and Legal Services $1,500.00 

Total Estimated Project Cost $779,444.20 

SUMMARY OF FUNDING SOURCES

City of Akron

     Property's Portion $0.00 

     Water Capital Fund $0.00 

     Sewer Capital Fund $0.00 

     Street Light Fund $0.00 

     Other Capital Budget $779,444.20 

Total Estimated Project Cost $779,444.20 



BIDDING SCHEDULE FOR: OCIT - Exchange St. Utility Relocation

TO THE DIRECTOR OF PUBLIC SERVICE OF THE CITY OF AKRON:

The undersigned proposes to furnish all labor, materials, and equipment for and construct the following improvement

and all other work incidental thereto, including any and all work and materials that may be necessary to connect the

work done with the adjoining work, in a proper and workmanlike manner, and according to the plans and profiles on

file in the Bureau of Engineering, and upon the terms and conditions of the specifications and form of contract bound

herewith and the rules and regulations of the City, and under the direction and to the satisfaction of the Director of

Public Service, at the following unit rates, to-wit:

PLEASE TYPE OR USE BLACK INK

REF. 

NO.

ITEM 

NO.
ITEM - DESCRIPTION

ESTIMATED 

QUANTITY AND 

UNIT

(MUST BE 

COMPLETED) 

UNIT PRICE IN 

FIGURES

TOTAL ITEM 

COST 

(QUANTITY  x 

UNIT PRICE)

1 103.05 Contract Performance Bond 1 L.S.

2 201 Clearing & Grubbing 1 L.S.

3 202 Pavement Removed 475 S.Y.

4 202 Ex. Parking Pay Station Removed & Reset 1 L.S.

5 202 Utility Ductbank Removed (Electric) 235 L.F.

6 202 Ex. Light Pole Removed & Reset, Complete 1 L.S.

7 202 Ex. Concrete Parapet Wall Removed 1 L.S.

8 202 Ex. Vault (MH-184) Removed, Complete 1 L.S.

9 202 Ex. 16" Tee Removed w/ Spool Replacement, Complete 1 L.S.

10 202 Pipe Abandoned, 16" RICWIL Steam, Complete 47 L.F.

11 202 Pipe Abandoned, 18" RICWIL Steam, Complete 63 L.F.

12 202 Pipe Removed, 16" RICWIL Steam 72 L.F.

13 202 Pipe Removed, 18" RICWIL Steam 68 L.F.

14 203

Earthwork, Complete (Including Shoring, Embankment, 

& LSM Backfill Construction) 1 L.S.

15 207 Temporary Sediment & Erosion Control 1 L.S.

16 448 Asphalt Concrete Pavement Restoration, Complete 400 S.Y.



BIDDING SCHEDULE FOR: OCIT - Exchange St. Utility Relocation

REF. 

NO.

ITEM 

NO.
ITEM - DESCRIPTION

ESTIMATED 

QUANTITY AND 

UNIT

(MUST BE 

COMPLETED) 

UNIT PRICE IN 

FIGURES

TOTAL ITEM 

COST 

(QUANTITY  x 

UNIT PRICE)

17 452 Concrete Pavement Restoration, Complete 60 S.Y.

18 454 Concrete Parapet Wall Replaced 1 L.S.

19 455 6"X18" Concrete Curb 7 L.F.

20 456 6" Concrete Walk, Class C 96 S.F.

21 461

Decorative Brick Walk on 6" Concrete, Class C, 

Complete 3 S.Y.

22 552 4" Storm Sewer, As Per Plan, Complete 30 L.F.

23 615 Traffic Maintenance 1 L.S.

24 623 Construction Layout Stakes 1 L.S.

25 624 Mobilization 1 L.S.

26 202

3x4 Utility Ductbank Installed, Complete, As Per Plan 

(Electric) 1 L.S.

27 659 Seeding & Mulching 177 S.Y.

28 SPEC Prefab Pipe Material 1 L.S.

29 SPEC Prefab Pipe Labor w/o Welds & Excavation 200 HOUR

30 SPEC 16" Expansion Joint 1 L.S.

31 SPEC Precast Vault w/ Castings 1 L.S.

32 SPEC 16" HP Butterfly Valve 1 L.S.

33 SPEC 16' BW Pipe 20 LF

34 SPEC 16" BW Tee 1 EACH.

35 SPEC 8" Temporary Bypass Piping 180 LF



BIDDING SCHEDULE FOR: OCIT - Exchange St. Utility Relocation

REF. 

NO.

ITEM 

NO.
ITEM - DESCRIPTION

ESTIMATED 

QUANTITY AND 

UNIT

(MUST BE 

COMPLETED) 

UNIT PRICE IN 

FIGURES

TOTAL ITEM 

COST 

(QUANTITY  x 

UNIT PRICE)

36 SPEC 16" Pipe Insulation 40 LF

37 SPEC Vault Piping Supports 1 L.S.

38 SPEC 16" Pipe Caps 5 EACH.

39 SPEC 16" Welds/Prefab Joints 16 EACH.

40 SPEC 18" Welds/Prefab Joints 4 EACH.

41 SPEC Concrete Anchor Block 96 HOUR

42 SPEC Staging 160 HOUR

43 SPEC Drip Legs 2 EACH.

UNOFFICIAL CONSTRUCTION COST:

                                      DENOTES LUMP SUM - UNIT PRICE

NEED NOT BE COMPLETED

PLEASE COMPLETE THE PROPOSAL FORMS BOUND HEREIN AND SUBMIT 

THE ENTIRE BOOK.  DO NOT REMOVE ANY PAGES.  ALL ERASURES MUST BE 

INITIALED AND DATED BY THE BIDDER.

BIDDING SCHEDULE CONTINUED ON NEXT PAGE



FILE NO.

CITY OF AKRON

DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING

ENGINEER'S ESTIMATE

ESTIMATE NO. PROJECT

DATE CONTRACTOR

CODE

FINANCE DEPT. NO._______________________________

REF. 

NO.

ITEM 

NO. DESCRIPTION

ESTIMATE 

QUANTITY UNIT

ACTUAL 

QUANTITY UNIT PRICE

COMPLETE 

TO DATE



FILE NO.

CITY OF AKRON

DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING

ENGINEER'S ESTIMATE

ESTIMATE NO. PROJECT

DATE CONTRACTOR

CODE

FINANCE DEPT. NO._______________________________

REF. 

NO.

ITEM 

NO. DESCRIPTION

ESTIMATE 

QUANTITY UNIT

ACTUAL 

QUANTITY UNIT PRICE

COMPLETE 

TO DATE



FILE NO.

CITY OF AKRON

DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING

ENGINEER'S ESTIMATE

ESTIMATE NO. PROJECT

DATE CONTRACTOR

CODE

FINANCE DEPT. NO._______________________________

REF. 

NO.

ITEM 

NO. DESCRIPTION

ESTIMATE 

QUANTITY UNIT

ACTUAL 

QUANTITY UNIT PRICE

COMPLETE 

TO DATE

This is to certify that the work as listed above has TOTAL COMPLETED TO DATE

been completed in accordance with the contract STORED MATERIALS

documents, that all items are paid for which previous TOTAL COMPLETED & STORED

certificates for payment were issued and payments LESS____________RETAINAGE

received, and that the current payment is now due. TOTAL EARNED LESS RETAINAGE

LESS PREVIOUS PAYMENTS

LESS ADDITIONAL DEDUCTIONS

CURRENT PAYMENT DUE

CONTRACTOR:

BY: APPROVED:

CONSTRUCTION ENGINEER

DATE:

PAYROLLS REVIEWED/QUANTITIES CHECKED BY:

PROJECT MANAGER APPROVED:

CITY ENGINEER

DATE:

DATE OF PROJECT WORK ACCEPTANCE_____________


